
 AWARD DATA 
 Orders May Be Placed Prior to 8/31/2003 
 
 
      Red Tree Vole Surveys, Indefinite-Delivery, Indefinite-Quantity 
 

Ordering Agencies:  BLM OR/WA  
 

BLM Contract No:  HAC002W00 
 

Contractor:  Hamer Environmental, 19997 Hwy. 9, Mt. Vernon, WA 98274 
 

BLM contact:  Myrna Jungling, Contracting Officer, 503-808-6225 
 

Contractor contact:  Thomas E. Hamer, Phone 360-422-6510, FAX same as phone 
 

For contractor=s technical approach, and missing information from Section I and J contact:  
Lorrie Gleghorn at 503-808-6230 

 
 



 Contract No. HAC002W00 
 
 
 
SECTION B - SCHEDULE OF ITEMS 
 
This is a three-year indefinite-delivery, indefinite-quantity contract for Red Tree Vole Surveys to 
include tree climbing.  Offers shall be submitted for survey subitem A and tree climbing subitem 
B as listed below.  These prices will be used to determine the price of each task order.  The 
quantities listed are the estimated amounts of survey acres and trees to be climbed anticipated to 
be ordered throughout the contract.  Offerors shall enter a unit price for each subitem, then 
multiply the unit price by the estimated quantity to obtain the total amount. 
 
 
Sub-    Est.        Unit        Total 
item         Description           Qty. Unit       Price      Amount 
 
 A Red Tree Vole Surveys  8000  AC $    22.53     $ 180,240.00  
 
 B Tree Climbing   Trees < 36" DBH    800 TR $    68.61     $   54,888.00 
 
 C Tree Climbing   Trees >36" DBH    100 TR $    68.61     $    6,861.00 

 
  
 
 TOTAL - SUBITEMS A, B AND C  $ 241,989.00 

                 
 (ALL OR NONE) 
 
NOTE: 

AC  = Acre 
TR    = Tree 
DBH = Diameter at Breast Height 

 
PERFORMANCE TIME: 
 

Subitem A: One (1) calendar day for each 60 acres of the task order. 
Subitem B: One (1) calendar day for each 10 trees of the task order. 
Subitem C: One (1) calendar day for each   8 trees of the task order. 

 
ESTIMATED START WORK DATE: May 8, 2000 
 
THIS PROCUREMENT IS SET ASIDE FOR SMALL BUSINESS CONCERNS. 
 
 



SCHEDULE OF ITEMS (continued) 
 
 
EVALUATION FOR AWARD:  The award will be made on an all or none basis in accordance 
with Section L, Instructions, Conditions and Notices to Offeror, Clause 52.215-1, Instructions to 
Offerors--Competitive Acquisition and Section M, Evaluation and Award Factors. 
 
All work will be ordered by task orders prior to August 31, 2003.   Each task order must be 
completed before following task orders are issued unless authorized by the Contracting Officer 
(CO).  
 
The Sample Task Order (See Section J) is a sample order and given for illustration only. 
 
The minimum order against the contract is $15,000.  The total value of the contract will not 
exceed $250,000. 
 
REFER TO SECTION I, CLAUSES 52.216-18 ORDERING, 52.216-19 TASK ORDER 
LIMITATIONS AND CLAUSE 52.216-22 INDEFINITE QUANTITY. 
 
 
CONTRACTOR SHALL PROVIDE A TECHNICAL PROPOSAL IN ACCORDANCE 
WITH THE FORMAT AND CONTENT AS OUTLINED IN SECTION L. 



SECTION C - SPECIFICATIONS APPLICABLE TO RED TREE VOLE SURVEYS 
 
C.1.0  GENERAL 
 
C.1.1  Description of Work 
 
C.1.1.1  The Contractor shall provide all services necessary for the collection of field data on 

red tree voles.  Data shall be collected on proposed project units in the Glendale 
Resource Area, Medford District, Bureau of Land Management (BLM).    

 
C.1.1.2  All work shall be done as directed in ASURVEY PROTOCOL FOR THE RED TREE 

VOLE (Arborimus longicaudus)@ Version 2.0, dated February 18, 2000 (BLM Instruction 
Memorandum No OR-2000-037).  However, Forest Service Region 6 Tree Climbing 
Standards are optional.  Only Federal Government personnel are subject to 
certification.  (See Exhibit in Section J).   

 
C.1.1.3 Subitem A - Red Tree Vole Surveys 
 

                  a. One complete protocol visit is required to each survey area identified in maps 
provided in each task order.  Climatic conditions could preclude surveys during 
inclement weather.  All field work shall be completed by November 30, 2003. 

 
 b. The indefinite quantities feature of this contract provides the ability to order 

additional acres of surveys up to the maximum specified dollar amount of the 
contract through the issuance of task orders. 

 
c. Data shall be collected on red tree vole nests and suitable habitat.  Field forms and 

maps showing locations of red tree vole nests, unknown nests, and survey routes 
shall be completed.  (See Section J for protocol field forms).  

 
d. Provide the BLM with: 1) maps showing survey transects, all red tree vole nest 

and resin duct locations, and unknown nest locations; 2) GPS coordinates for all 
red tree vole locations; 3) completed survey forms of all areas surveyed. 

 
C.1.1.4 Subitem B - Tree Climbing 
 

a. Climbing shall be performed after project area(s) surveys have been completed 
and accepted under Subitem A. 

 
b. The COR will designate trees with unknown nests to be climbed based on 

Subitem A. survey results.  
 

c. Designated trees will be identified by tree identification numbers from Contractor 
provided survey maps. 

d. Designated trees shall be climbed to inspect unknown nests for evidence of red 
tree voles.  



 
C.1.2 Location of Work - Field surveys shall occur within the boundaries of the Glendale 

Resource Area.  Not all unit boundaries will be physically identified on the ground. 
Maps and aerial photos of survey areas will be provided.  Much of the terrain is steep, 
has dense brush, and can be very difficult to walk through. 

 
C.1.3 Access 
 
C.1.3.1 Some areas do not have direct road access and walk-ins shall be required.  Permission 

is required from private land owners before crossing private lands when attempting to 
access BLM lands.  A four-wheel-drive vehicle may be needed to gain access to some 
of the units.   

 
C.1.3.2 Locked gates restricting access are noted on the project maps.  Keys to locked BLM 

gates restricting access will be issued to the Contractor.  All gate keys for each task 
order shall be returned before the final payment is made.  The Contractor shall be 
responsible for the cost of replacement gate keys and locks if keys are not returned. 

 
C.1.4 Prework Conference - The Contracting Officer=s Representative (COR) will arrange a 

Prework conference after the contract is awarded, to ensure a clear understanding of 
the scope of the contract, documentation requirements, and inspection and payment 
schedules. 

 
C.2.0 DEFINITIONS 
 

Base (reference, control) Station: A GPS receiver set up at a known location; that is, a 
point whose Universe Transverse Mercator (UTM) coordinates and elevation is 
known. 

 
CEP (circular error probable, 2-dimensional): Statistical measure of accuracy.  It 
implies the probability that 50% of the positions obtained will fall within a circle of 
the specified radius. 

 
GPS: Global Positioning System 

 
PDOP (Position Dilution of Precision): PDOP is an indicator of the satellite=s 
geometry in relation to the user=s GPS receiver location.  The smaller the number the 
better the geometry; therefore, the more accurate the position. 

 
Survey Protocol - Specific instructions explaining how to perform standardized  
species field searches and data collection. 



C.3.0 CONTRACTOR-FURNISHED PROPERTY AND SERVICES 
 
C.3.1 The Contractor shall furnish all labor, equipment, crew supervision, transportation, 

supplies (except those designated as Government-furnished) and incidentals, and 
perform all work necessary to conduct red tree vole surveys and climb Government-
designated trees, in compliance with the terms, specifications, conditions, and 
provisions of this contract.  

 
C.3.2 Specifically, but not necessarily all inclusive, furnish: 
 

a. Protective covering for aerial photos (large heavy gauge "zip loc" freezer bags). 
b. Wide-lined permanent marking pens for marking flagging and baggies. 
c. Hand lens (minimum magnification 10 X). 
d.  Plastic zip-lock baggies for the collection of resin ducts. 
e.  GPS unit compatible with Pathfinder Software and capable of 2 to 5 meter CEP. 
f. Flagging (color(s) will be designated in the Prework Conference). 
g. Staple hammers and 2" staples. 
h. Compasses. 
i. Clinometers. 
j. Red Tree Vole survey training (Contractor shall provide this training). 
k. Climbing gear (for climbing trees). 
l. Diameter at Breast Height (DBH) tape. 
 

C.4.0 GOVERNMENT-FURNISHED PROPERTY AND SERVICES   
 
C.4.1 The Government will furnish to the Contractor the following materials, supplies, 

property or services: 
 

a. Transportation map of Glendale RA showing roads and boundaries (2 copies). 
b. ASURVEY PROTOCOL FOR THE RED TREE VOLE (Arborimus longicaudus)@ 

Version 2.0 
c. Color aerial photos showing project areas needing surveys (1 copy). 
d. Contour maps of each unit showing survey area and acres (1 copy). 
e. Keys for BLM gates. 
f. Field form for survey data (1 master copy). 
g. Wildlife observation form (1 master copy). 
h. Training in the use of BLM provided data dictionary. 
i. Wildlife tree tags 
j. Forest Service Region 6 Tree Climbing Standards will be available for review in 

the Medford District Office. 
 
C.4.2 The Contractor shall be liable for all loss or damage of such Government-furnished 

property until completion and final acceptance of work.  All items will be available 
during normal working hours 8 am - 4:30 pm, Monday through Friday, from the COR 
at the Medford District Office, 3040 Biddle Road, Medford, OR 97504. 

C.5.0 SPECIFIC TASKS 



 
C.5.1 Subitem A - Red Tree Vole Surveys  
 
C.5.1.1 Field Work 
 

a. Project areas shall be surveyed for red tree voles using the ALine Transect Survey 
Method@ as described in the ASURVEY PROTOCOL FOR THE RED TREE 
VOLE (Arborimus longicaudus)@ Version 2.0. 

 
b. Not all project boundaries will be physically identified on the ground.  Areas to 

be surveyed without on-ground identification shall be surveyed by approximating 
the boundary location from Government-provided maps and photos. 

 
c. All survey area entry points and routes shall be flagged.  At road crossings, and 

when entering and exiting privately owned land, double flagging shall be hung. 
Flagging shall be hung inter-visibly (each flag at least 2 feet in length and easily 
visible from the previous and following flags) along the survey transect lines with 
a maximum distance of  50 feet between flags.  Routes shall be marked with 
flagging color designated by the Government.   Take-off points from roads, start 
and end transect points shall be double flagged.  Flagging identifying take-off 
points, start and end of transects, shall be clearly marked with a permanent 
marker, the species surveyed for ARTV@, date, and surveyor initials.  Record 
compass bearings on start of transect flags.  

 
d. When a evidence of a red tree vole nest is found, the nest tree or nearest presumed 

nest tree shall be tagged with three (3) tags 5' above ground.   The tags shall have 
the initials ARTV@, date, surveyor initials, and tree identification number clearly 
inscribed on it.  Provide GPS locations collected with a GPS unit capable of 2 to 5 
meter CEP for all red tree vole nests.  At the discretion of the COR, survey units 
with a high density of red tree voles may have GPS requirements reduced. 

 
e. Trees with unknown nests shall be flagged around the tree with the specified 

flagging, labeled as unknown nest, numbered, and mapped.  These trees may be 
selected for climbing by the COR. 

 
f. When evidence of a red tree vole nest is found, collect and submit a sample of the 

resin ducts.   Resin ducts shall be collected in a plastic zip-lock baggie.  The 
baggie shall be clearly labeled with date, location (tree ID#), and surveyor initials. 
These samples of resin ducts shall be submitted to the COR with completed 
survey forms and maps (See C.5.1.2.e).  



g. Surveys shall not be conducted under inclement weather conditions such as 
precipitation, fog, and snow which would reduce the visibility of nests and/or 
resin ducts.  Surveys shall not be done at times of day when low light conditions 
reduce visibility into and through the tree canopy. 

 
h. Delineate stands of high quality red tree vole habitat on the survey maps or aerial 

photos, where nest structures or resin ducts are not observed from the ground. 
 
C.5.1.2 Documentation 
 

a. All red tree vole surveys shall be recorded on protocol survey forms (See Section 
J).  Survey data shall be recorded for every survey area, and survey forms 
completed even if evidence of red tree voles is not found.  

 
b. Locations of red tree vole nests or resin ducts, and unknown nests, corresponding 

tree number, and survey routes shall be accurately mapped on 20-foot contour 
maps with sufficient detail to allow BLM to locate the sites.  If the Project 
Inspector (PI) finds that the red tree vole nest location was not accurately mapped, 
the Contractor shall return to the site and correct the mapping error (accompanied 
by the PI when possible). 

 
c. Accuracy of GPS locations shall be sub 5 meter CEP.  The PDOP value must 

remain below 8 for the entire session and should be below 6 for the majority of 
the session.  Set log DOP = Yes, to insure this data is recorded in the files.  All 
files shall be submitted to the BLM differentially corrected to base stations within 
300 miles of field sites.  Submitted data shall be in an electronic format (Arcview 
export files (DOS) Shape files) and be collected as follows: 

 
Datalogger Requirements: 

        Coordinates -  UTM 
        Datum -   N-Am.1927CONUSmv 
        Units -   Meters 

Set Log DOP -  Yes 
 

Export Requirements: 
      Format -   Arcview Shape file 
        System -   DOS Files 
 
        Attributes-   Attribute Value 
 
       Position Filter -  Filter by GPS Position Info 

3D (4 or more SV=s0 
Max PDOP 8 



Coordinate System -  Use Export Coordinate System 
System-UTM 
Zone-10 North 
Datum-NAD 1927 Conus 
Coordinate Units - meters 
Altitude Units - meters 
Altitude Reference - HAE 
Export Coordinates as - XY 

 
d. A minimum 20-minute attempt shall be made to try to achieve sub 5 meter 

accuracy.  If, after 20 minutes, the accuracy achieved is 30 hits, this will be 
acceptable.  If after 20 minutes, an accurate GPS point at plot center cannot be 
achieved, attempt an offset reading with distance and compass bearing.  Offsets 
will be discussed at the prework conference. 

 
e. At 2-week intervals for the duration of the contract, provide the COR with: 1) one 

copy of completed and proofed survey forms and maps for each visit, 2) resin 
duct samples, and 3) GPS point data.  All data entries recording the presence of 
resin ducts shall have a corresponding sample.  A designated time and location for 
submissions will be established during the Prework Conference. 

 
f. Bi-weekly progress reports are not required during periods of time when no 

activity is occurring under the contract.  Provide a proposed schedule of work to 
the COR at least one week prior to re-commencing activities under the contract.  

 
g. Within 15 calendar days after completion of the field surveys for the Task Order, 

provide a hard copy report and an electronic copy in Word Perfect 6.0 or greater 
or equivalent compatible program, including the following items to the COR: 

 
1) Typed description of survey methodology, and results (nest status data per 

unit and per acre). 
2)  Originals of completed maps and field forms for all surveys plus any edits. 
3) Personal comments, notes, recommendations. 
4) Any required data not previously submitted. 
5) Master disk and back-up disk with GPS information. 

 
h. All  reports and maps shall be clear and reproducible on a black-and-white copy 

machine.  All submittals shall be reviewed by the Contractor to ensure 
completeness, legibility and consistency in style before submitting to the COR. 

 
i. Submit a signed Statement of Certification that all red tree vole surveys were 

conducted to Protocol. 
 

j. Document State or Federally listed, sensitive or protected wildlife, or any other 
survey and manage species, or archaeological sites, as encountered, on wildlife 
observation forms with locations shown on an attached survey map. 



 
C.5.2 Subitems B and C - Tree Climbing 
 
C.5.2.1 Field Work  
 

a. The COR will designate trees with Aunknown nests@ selected for climbing. 
 

b. Climb the designated tree and locate the nest.  If the nest exhibits evidence of a 
red tree vole, collect a sample of the resin ducts in a plastic zip-lock baggie.  The 
baggie shall be clearly labeled with date, location (tree identification number) and 
surveyor initials.  Samples of any other nest material that may define species 
occupation shall be collected in a labeled zip-lock baggie.  These samples of resin 
ducts and nest material shall be submitted to the COR with Form Number 3 (see 
C.5.2.2.a).  The tree shall be marked and GPS location taken as described in 
C.5.1.1.d 

 
c. Care shall be taken to minimize disturbance of all nests found, whether they are 

mammals or birds. 
 

d. Hang a flag that is easily visible from the ground, near the inspected nest, or on 
the lower branches of the tree if no nest is observed to document climbed trees 
and inspected nests. 

 
C.5.2.2 Documentation 
 

c. The ARed Tree Vole Nest Tree and Nest Data Protocol Form@ (See Protocol Form 
Number 3 in Section J) shall be completed for each tree climbed, to include 
observation notes, even if evidence of red tree voles is not found.  Observation 
notes shall include nest structures observed in other surrounding trees and nest 
status determinations made by the observer (see Protocol Form Number 2 in 
Section J). 

 
b. Use a 35mm camera to photograph the tree climber inspecting nests in each tree 

climbed  Label the photograph with the tree identification number and submit to 
the COR with the survey protocol forms.  

 
c. Map the additional red tree vole nest trees and unknown nest trees, with the 

corresponding tree number, unless all nests in a tree were observed to be non-red 
tree vole. 

 
d. At one-week intervals for the duration of the contract, provide the COR with: 

1) one copy of completed and proofed  Forms Number 2 and 3, 2) photographs, 
3) maps, and 4) samples of resin ducts and nest material. 



SECTION E - INSPECTION AND ACCEPTANCE 
 
52.246-4 INSPECTION OF SERVICES - FIXED-PRICE (AUG 1996) 
 
   (a) Definitions.  AServices,@ as used in this clause, includes services performed, workmanship, 
and material furnished or utilized in the performance of services. 
 
   (b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract.  Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires. 
 
   (c) The Government has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract.  The Government 
shall perform inspections and tests in a manner that will not unduly delay the work. 
 
   (d) If the Government performs inspections or tests on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no 
increase in contract price, all reasonable facilities and assistance for the safe and convenient 
performance of these duties. 
 
   (e) If any of the services do not conform with contract requirements, the Government may 
require the Contractor to perform the services again in conformity with contract requirements, at 
no increase in contract amount.  When the defects in services cannot be corrected by 
reperformance, the Government may (1) require the Contractor to take necessary action to ensure 
that future performance conforms to contract requirements and (2) reduce the contract price to 
reflect the reduced value of the services performed. 
 
   (f) If the Contractor fails to promptly perform the services again or to take the necessary action 
to ensure future performance in conformity with contract requirements, the Government may (1) 
by contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Government that is directly related to the performance of such service or (2) terminate the 
contract for default. 



 
52.246-4 INSPECTION OF SERVICES - FIXED-PRICE (AUG 1996) 
 
   (a) Definitions.  AServices,@ as used in this clause, includes services performed, workmanship, 
and material furnished or utilized in the performance of services. 
 
   (b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract.  Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires. 
 
   (c) The Government has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract.  The Government 
shall perform inspections and tests in a manner that will not unduly delay the work. 
 
   (d) If the Government performs inspections or tests on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no 
increase in contract price, all reasonable facilities and assistance for the safe and convenient 
performance of these duties. 
 
   (e) If any of the services do not conform with contract requirements, the Government may 
require the Contractor to perform the services again in conformity with contract requirements, at 
no increase in contract amount.  When the defects in services cannot be corrected by 
reperformance, the Government may (1) require the Contractor to take necessary action to ensure 
that future performance conforms to contract requirements and (2) reduce the contract price to 
reflect the reduced value of the services performed. 
 
   (f) If the Contractor fails to promptly perform the services again or to take the necessary action 
to ensure future performance in conformity with contract requirements, the Government may (1) 
by contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Government that is directly related to the performance of such service or (2) terminate the 
contract for default. 
 
E.1.0 QUALITY ASSURANCE PLAN/INSPECTION  
 
E.1.1 The COR and/or the PI will inspect a minimum 10% of completed survey areas, a 

minimum 10% of photographs of climbers, all maps, all forms, and all electronic data 
as a basis for acceptance of work.  The Contractor shall provide quality control 
measures to assure compliance with contract specifications. 

 
E.1.2 Resin duct and other nest samples, and all documentation of completed survey areas 

and trees climbed shall be submitted to the COR at the appointed time(s).  The COR 
will inspect all documentation for legibility, completeness and consistency in 
reporting style.  Any submittals not meeting these requirements will be returned and 
re-done. 

 



E.2.0 ACCEPTANCE 
 
E.2.1 The Contractor shall rework any area or portion thereof (to include climbing trees) if 

the terms of the specifications were not met.  If the inspection reveals the need for 
rework, the COR will notify the Contractor immediately in writing.  All rework must 
be completed prior to proceeding to new areas. 

 
E.2.2 All required documentation shall be completed before acceptance. 
 
E.3.0 PAYMENT 
 
E.3.1 Subitem A - Red Tree Vole Surveys 
 
E.3.1.1 Payment will be made for the number of acres completed and accepted at the unit 

price as stated in each Task Order. 
 
E.3.1.2 Upon completion and acceptance of surveys to protocol, the COR will initiate 

payment in the amount of one hundred (100) percent of the unit price times the 
number of acres surveyed up to the total quantity listed in the Task Order. 

 
E.3.2 Subitems B and C - Tree Climbing 
 
E.3.2.1 Payment will be made for the number of trees climbed and accepted at the unit price 

as stated in each Task Order 
 
E.3.2.2 Upon completion and acceptance of trees climbed and all required samples and 

documentation, the COR will initiate payment in the amount of one hundred (100) 
percent of the unit price times the number of trees climbed up to the total quantity 
listed in the Task Order. 

 
E.3.3 Final payment under the contract will not be made until all Government-furnished 

property not utilized during performance of the contract has been returned as directed 
by the COR. 

 
E.3.4 Measurement of Treatment Areas - Survey area acreage is determined from GIS 

computer mapping data, and is based on horizontal measurement. 
 
E.3.5 Remeasurement of Treatment Areas 
 
E.3.5.1 The Contractor may, at any time during the course of the contract, request in writing 

to the CO remeasurement of any survey area if they feel that the acreage stated in the 
contract and on the project maps is incorrect. 

 
E.3.5.2 If remeasurement indicates that a variance of 5% or less exists, the Contractor shall 

pay for the actual cost of the remeasurement.  Payment for the treatment area will be 
based on the acreage stated in the Task Order. 



 
E.3.5.3 If remeasurement indicates that the actual acreage variance is more than 5% of that 

shown in the Task Order, payment for the treatment area will be based on the re-
measured acreage.  The cost for remeasurement will be incurred by the Government. 



SECTION  F - DELIVERY/PERFORMANCE 
 
F.1.0 CONTRACT TIME 
 

The Contractor shall begin work within three (3) calendar days from the effective 
date of the notice to proceed if climatic parameters remain within set protocol 
standards.  The Contractor shall continue performance of the work under the contract 
without delay or interruption except by causes beyond his control as defined in the 
contract clauses of the contract, or by the receipt of a "Suspend Work Order" issued 
by the Government.  Failure to do so may be cause for action under the "Default" 
clause.  The Contractor shall complete all work required within the time specified in 
each task order.   

 
F.2.0 PROGRESS PLAN 
 

At the Prework Conference, the Contractor shall provide to the COR a written "work 
progress plan" that details his proposed work force and schedule to provide for 
orderly completion of the work within the contract performance time.  This work 
schedule must be acceptable to the Government.  At a minimum, the schedule should 
reflect a work progress rate equal to the available amount of contract performance 
time.  The unit sequence work schedule will be determined by the COR at the 
Prework conference and may be subject to change because of normal variations in 
weather conditions at no change in contract time or price. 

 



SECTION G - CONTRACT ADMINISTRATION DATA  
 
G.1.0 CONTRACTING OFFICER'S REPRESENTATIVE DEFINITION 
 

The “Contracting Officer’s Representative (COR)” is the on-the-ground administrator 
for the Contracting Officer. 

 
G.2.0 PROJECT INSPECTOR DEFINITION 
 

“Project Inspector” means the person designated by the COR to perform, as needed, 
on-the-job Government inspection of work accomplished by the Contractor. 

 
G.3.0   RESPONSIBILITIES OF THE CONTRACTING OFFICER'S REPRESENTATIVE 

AND PROJECT INSPECTOR 
 
G.3.1 The COR’s authorities and responsibilities are defined in the COR’s Designation 

Letter.  The COR is authorized to clarify technical requirements, and to review and 
approve work which is clearly within the scope of work.  The COR is NOT 
authorized to issue changes pursuant to the changes clause or to in any other way 
modify the scope of work. 

 
G.3.2 The Project Inspector is responsible for checking the Contractor's compliance with 

the technical specifications, drawings, work schedule, and labor provisions at the site 
of the work. 

 
G.4.0   NOTICE TO PROCEED 
 
G.4.1  After award of contract, the COR will issue to the Contractor a written notice to 

proceed.  Issuance of the notice may be delayed for a reasonable time, at the 
discretion of the Government, if adverse soil, vegetative, or climatological conditions 
exist. 

 
G.4.2 The Contractor shall perform no preliminary work prior to receipt of the written 

notice to proceed.  Contract time starts on the effective date of the notice to proceed. 



 
SECTION H - SPECIAL CONTRACT REQUIREMENTS  
  
H.1.0 WORK HOURS 
 

Work hours under this contract shall be limited to the time between one-half hour 
before sunrise to one-half hour after sunset each day.  No work will be done on 
Sunday unless mutually agreed upon. 

 
H.2.0  PROSECUTION OF THE WORK 
 
H.2.1  The capacity of the Contractor's plant, method of operation, and forces employed 

shall, at all times during the continuance of the contract, be subject to the approval of 
the Contracting Officer and shall be such as to assure the completion of the work 
within the specified period of time.  To the extent stated in the specifications, the 
Contracting Officer shall have the right to select the sequence in which the individual 
work will be completed. 

 
H.2.2  If work is seriously or chronically deficient, the Contractor's right to proceed may be 

suspended until the performance problems can be resolved and work may resume.  
The contract time will continue to run during any such period of suspension. 

 
H.2.3  The Contracting Officer may, in writing, require the Contractor to remove from the 

work any employee found to be working in an unsafe manner. 
  
H.3.0  ENVIRONMENTAL INTERRUPTION OF WORK 
 
H.3.1  Environmental - The Contracting Officer, by issuance of a suspend work order, may 

direct the Contractor to shut down any work that may be subject to damage due to 
weather conditions or fire danger.  The Contractor will be given a resume work order 
which will document the date the work suspension ends.  An allowance has been 
included in the contract time for short term environmental delays up to one day at a 
time.  The count of contract time will therefore continue during work interruptions of 
one day or less, but the count of contract time will stop during work interruptions in 
excess of one day at a time.  All periods of interruptions directed by the Government 
will be documented.  The Contractor will not be entitled to additional monetary 
compensation for such suspensions regardless of duration. 

 
H.3.2  Endangered Species - The Government may direct the Contractor to discontinue all 

operations in the event that listed or proposed threatened or endangered plants or 
animals protected under the Endangered Species Act of 1973, as amended, or Federal 
candidate (Category 1 and 2), sensitive or state listed species, identified under BLM 
Manual 6840, are discovered to be present in or adjacent to the project area.  Actions 
taken under this paragraph shall be subject to the Suspension of Work clause in 
Section I, FAR 52.242-14. 



H.4.0  PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL RESOURCES 
 

If, in connection with operations under this contract, the Contractor, subcontractors, 
or the employees of any of them, discovers, encounters or becomes aware of any 
objects or sites of cultural value on the project area, such as historical or prehistorical 
ruins, graves or grave markers, fossils, or artifacts, the Contractor shall immediately 
suspend all operations in the vicinity of the cultural value and shall notify the COR in 
writing of the findings.  No objects of cultural resource value may be removed.  
Operations may resume at the discovery site upon receipt of written instructions.  
Actions taken under this paragraph shall be subject to the Suspension of Work clause 
in Section I, FAR 52.242-14. 

 
H.5.0  SUBCONTRACTS 
 

If the contractor desires to subcontract any work under the contract, it shall obtain the 
Contracting Officer's written consent.  The request to subcontract shall contain the 
following information: 

 
  (a) Name of subcontractor 
 
  (b) Description and amount of supplies or services to be subcontracted.  The 

Contractor shall insert in any subcontracts all applicable clauses contained in the 
contract. 

 
H.6.0    RESTORATION OF RESOURCES 
 
H.6.1  Cleanup - The Contractor is responsible for cleaning up all camp and worksites 

before leaving the area.  Final payment may be withheld until the Contractor has 
complied with this requirement. 

 
H.6.2  Access Roads - Public or private access roads damaged by the Contractor shall be 

restored, at his expense, to the same condition they were in at the commencement of 
work. 

 
H.7.0  FIRE DANGER SEASON 
 

If the COR allows the Contractor to continue work during periods of Closed Fire 
Season, the Contractor shall comply with all applicable State laws relating to fire 
prevention and with all special conditions of work as directed by the COR. 
 

 
 
 
 
 
H.8.0   IMPROPER DISPOSAL OF GOVERNMENT-FURNISH MATERIAL  



 
H.8.1 Improper disposal includes, but is not limited to, the wrongful ditching, hiding or 

burying of Government-furnished material (GFM).  The Government may, by 
issuance of a written order, suspend the Contractor’s right to proceed for improper 
disposal of GFM.  The Contractor may be required to remove from the contract site 
any individuals involved in the improper disposal of GFM. 

 
H.8.2 The Contractor will be charged for the actual costs of the improperly disposed GFM.  

The costs will be based on the current market value and any associated costs.    
 
 



SECTION I - CONTRACT CLAUSES (Continued) 
 
52-216-18  ORDERING  (OCT 1995) 
 
    (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance 
of delivery orders or task orders by the individuals or activities designated in the Schedule.  Such 
orders may be issued from the date of contract award through August 31, 2003. 
 
    (b)  All delivery orders or task orders are subject to the terms and conditions of this contract.  
In the event of conflict between a delivery order or task order and this contract, the contract shall 
control. 
 
    (c)  If mailed, a delivery order or task order is considered "issued" when the Government 
deposits the order in the mail.  Orders may be issued orally, or by facsimile, or by electronic 
commerce methods only if authorized in the Schedule. 
 
52.216-19 ORDER LIMITATIONS  (OCT 1995) 
 
   (a)  Minimum order.  When the Government requires supplies or services covered by this 
contract in an amount of less than $15,000, the Government is not obligated to purchase, nor is 
the Contractor obligated to furnish, those supplies or services under the contract.   
 
   (b) Maximum order.  The Contractor is not obligated to honor- 
 

(1)  Any order for single item in excess of $150,000. 
 

(2)  Any order for a combination of items in excess of $200,000. 
 

(3)  A series of orders from the same ordering office within 21 days that together call 
for quantities exceeding the limitation in subparagraph (1) or (2) of this section.  

 
    (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to 
order a part of any one requirement from the Contractor if that requirement exceeds the 
maximum-order limitations in paragraph (b) of this section.  
 
    (d)  Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any 
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 
returned to the ordering office within seven (7) days after issuance, with written notice stating 
the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving 
this notice, the Government may acquire the supplies or services from another source.  
 



52.216-22 INDEFINITE QUANTITY.  (OCT 1995) 
 
   (a) This is an indefinite-quantity contract for the supplies or services specified, and effective 
for the period stated, in the Schedule.  The quantities of supplies and services specified in the 
Schedule are estimates only and are not purchased by this contract. 
 
   (b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered, 
the supplies or services specified in the Schedule up to and including the quantity designated in 
the Schedule as the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 
 
   (c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 
there is no limit on the number of orders that may be issued.  The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 
 
   (d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order.  The contract 
shall govern the Contractor's and Government's rights and obligations with respect to that order 
to the same extent as if the order were completed during the contract's effective period; provided, 
that the Contractor shall not be required to make any deliveries under this contract after 
December 3, 2003. 



SECTION J - LIST OF ATTACHMENTS/EXHIBITS 
 
J - 1  WAGE INFORMATION 
 

CLASSIFICATION AND WAGES OF GOVERNMENT EMPLOYEES 
 
REGISTER OF WAGE DETERMINATIONS UNDER 
THE SERVICE CONTRACT ACT 

 
J - 2  SAMPLE TASK ORDER 
 
J - 3  GLENDALE  RESOURCE AREA VICINITY MAP 
 
J - 4  PROJECT UNIT MAPS 
 
J - 5   SURVEY PROTOCOL FOR THE RED TREE VOLE VERSION 2.0 
 

  



 SAMPLE TASK ORDER 
 
To:   Contractor=s Name               From: Bureau of Land Management (952) 

 Address                                  Branch of Procurement Management 
                                                P.O. Box 2965 
                                                Portland, Oregon  97208 

 
 

Contract No:                           Requesting Office: Medford District  
Item Number(s):                     Task Order No:                                 

Task Order Date: May 1, 2000         
 

 
ITEM 
NO. 

 
 UNIT/TREATMENT 

 
 QTY 

 
 UNIT 

 
 UNIT 
 PRICE/AC 

 
              TOTAL 
 AMOUNT 

 
 
 
         RED   TREE  VOLE   SURVEYS                                                                                      
 
 1A 

 
Bear Pen Project Area 

 
415

 
AC

 
   

 
0.00 

 
 2A 

 
Papa Cow  Project Area 

 
509

 
AC

 
   

 
0.00 

 
 3A 

 
Coyote Pete  Project Area 

 
502

 
AC

 
   

 
0.00 

 
 

 
 

  
   

  
 

 
       TREE CLIMBING 
 
 4B 

 
Bear Pen Project Area 

 
50 Trees    0.00 

 
5B

 
Papa Cow  Project Area 

 
50 Trees 0.00

 
 6B 

 
Coyote Pete  Project Area 

 
50 

 
 Trees 

 
   

 
0.00 

 
 

 
 
SUBITEM A: PERFORMANCE TIME:  32 Calendar Days  

ESTIMATED START WORK DATE:  May 8, 2000 
 
SUBITEM B: PERFORMANCE TIME:  15 Calendar Days  
  ESTIMATED START WORK DATE:  June 1, 2000  
****************************************************************************** 
Accounting and Appropriation Data: 
 
****************************************************************************** 
 
                                                                                       
Name and Title of Contractor  Name of Ordering Officer  
 
                                                                                                                  
Contractor Signature  Ordering Officer's Signature 
 
                                                                 
Date    Date 


